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Section B - Supplies or Services and Prices 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002     $0.00 
 Engineering and Technical Services 

CPFF 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 
 FIXED FEE $0.00 

 TOTAL EST COST + FEE 
$0.00 

   
   
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA   Lot   
 Holding SLIN for CLIN 0002 

CPFF 
This priced SLIN is a holding SLIN for administrative purposes. This SLIN will 
be reduced with every additional incremental funding modification. The current 
unfunded ceiling is  
FOB: Destination 
 

 

 ESTIMATED COST  
 FIXED FEE  

 TOTAL EST COST + FEE 
  

   
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB   Lot   
 Funding for CLIN 0002 

CPFF 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300574868 
 

 

 ESTIMATED COST  
 FIXED FEE  

 TOTAL EST COST + FEE 
 ACRN AA 

CIN: 130057486800001 
 

   

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004     $0.00 
 Support Costs 

COST 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 
   

    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA   Lot   
 Holding SLIN for CLIN 0002 

COST 
This priced SLIN is a holding SLIN for administrative purposes. This SLIN will 
be reduced with every additional incremental funding modification. The current 
unfunded ceiling is  
FOB: Destination 
 

 

 ESTIMATED COST  
   

    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB   Lot   
 Funding for CLIN 0004 

COST 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300574868 
 

 

 ESTIMATED COST  
 ACRN AA 

CIN: 130057486800002 
 

    
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005     NSP 
 Technical Data 

CDRLs 
FOB: Destination 
FFP 
  

 

 NET AMT $0.00 
 
    

                       
 
NOTE TO CONTRACTOR 
The labor category of Shipwright and the subcontractor, American Scaffolding,  is approved for this delivery order 
only. 
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

CONTRACT NO. N65540-15-D-0004, 0005, 0006, 0007, 0008, 0009, 0010 
INSTALLATION OF PCMS TILE ON USS  (CVN 

STATEMENT OF WORK 
 
 

1.0 BACKGROUND 
1.1 Passive Countermeasures System (PCMS) is a ship survivability improvement 

package currently installed on DDG  LPD and CG  class ships.  The 
system is comprised of thousands of nominally thin, flexible tiles that are installed 
to cover many vertical surfaces.  Ship Change Document (SCD) 12823 extends 
this system to CVN class ships.  The Naval Surface Warfare Center Philadelphia 
Division (NSWCPD) Code 214, sponsored by the PMS 312 In-Service Aircraft 
Carrier Program Manager, requires that SCD 12823 be installed on USS  

CVN 
2.0 SCOPE 

2.1 The contractor shall provide technical installation services to complete the 
installation of SCD 12823 on USS  (CVN   The location 
for installation services is Norfolk Naval Shipyard, Norfolk, Virgi

2.2 The contractor shall accomplish the PCMS tile installation during 
FY16 Planned Incremental Availability (PIA) period starting September 2016.  
The contractor shall plan to accomplish the scaffolding and encapsulation, surface 
preparation, installation, and sealing of approximately 30,000 square feet of 
PCMS tile on various locations of the ship’s exterior surface including the island, 
fantail and port and starboard catwalks, detailed specifically in Ref. 3.7, 3.8, and 
3.9.  PCMS tile installation requires that the contractor first erect staging and 
encapsulation to maintain environmental requirements, blast the surface to SP-10, 
apply , install and seal the tile, and finally deconstruct 
the staging and encapsulation.  The Lead Maintenance Activity will be providing 
support services to the contractor as detailed in Para. 2.8.      

2.3 Prior to start of installation, the contractor shall attend and participate in the 
NAVSEA PCMS Installation Training provided by NAVSEA 05P1 through the 
PCMS In-Service Engineering Agent (PCMS ISEA).  This training will be held at 
the contractor’s facility at a time to be determined after delivery order award.  The 
training course will cover all requirements for PCMS installation, handling, and 
disposal.  The training course’s duration will be one (1) day.  This training is 
mandatory for all members of the tile installation team except those who have 
taken PCMS Material Type 3R SLT3 training within the past two (2) years.   

2.4 Prior to accomplishing PCMS production work, the contractor shall erect and 
maintain staging and encapsulation in all PCMS zones detailed in the Ship 
Installation Drawings (SIDs) (Ref 3.8).  The staging and encapsulation shall 
provide access to the PCMS zones and enable the work zone to meet all 
installation environment requirements for the duration of the tasking in that zone.  

(b) (2) (b) (2)

(b) 
(2)

(b) 
(2)

(b
) 

(b) (2)
(b) (2)

(b) (2) (b) 
(2)

(b) (2)

(b) (2)
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The specific table of environmental requirements is identified in Para 4.5.  Upon 
completion of tasking in that zone and subsequent Government sign-off, the 
contractor shall dismantle all staging and encapsulation.  Depending on 
conflicting topside work or availability milestones/key event constraints, PCMS 
zones and respective staging may be divided into subzones.   

2.5 Prior to applying and installing PCMS tile, the contractor shall accomplish surface 
preparation on all surfaces that receive PCMS tile.  Surface preparation shall 
extend no less than one foot beyond any intended tile area.  The type of surface 
preparation required will depend on the surface material and will be in accordance 
with the applicable NAVSEA STANDARD ITEM.  Further requirements are 
identified in Para 4.9.   

2.6 During surface preparation and PCMS tile installation, the contractor shall ensure 
that environmental requirements (Para 4.5) are met.  All equipment needed to 
maintain the requirements shall be provided by the contractor.   

2.7 The contractor shall procure material and provide installation services to 
accomplish PCMS Exhaust Vent Screen Modifications and PCMS Island and 
Sheathing Details.  Since CVN  specific SIDs are not currently available, the 
contractor shall utilize CVN SIDs to estimate and respond to this RFQ.  PCMS 
Exhaust Vent Screen Modifications and PCMS Island Sheathing Details for CVN 
71 are Ref 3.10 and Ref. 3.11 respectively.   CVN  specific SIDs will be 
released to the contractor prior to the start of the availability.                      

2.8 The availability Lead Maintenance Activity (LMA) is responsible for providing 
PCMS support items such as temporary services and CONEX boxes.  The 
contractor shall be responsible for coordinating with the LMA to ensure that all 
support requirements are arranged and in place in order to facilitate PCMS tile 
installation without delay or disruption.  The LMA will provide: 
2.8.1 Temporary services to the scaffolded areas such as appropriate power 

supply for the contractor to maintain environmental requirements. 
2.8.2 Temporary services to the work areas to support surface preparation and 

tile installation equipment.   
2.8.3 CONEX Boxes and lay down work area including 2ea - 40’climate 

controlled refrigerated containers to store NOFORN PCMS tile; 1ea - 40’ 
container for AIT daily work use and consumables storage; 1ea - 40’ 
office trailer 

2.8.4 Labor to retain, replace and modify label plates and hull markings in way 
of PCMS.  The contractor may be required to conduct a joint ship check 
with LMA to identify label plates and hull markings in way of PCMS tile 
application area.   

2.9 The contractor shall provide all material, tools, and equipment relative to the 
surface preparation and installation of PCMS.  That is not inclusive of the PCMS 
tile and tile sealant, however, which will be procured by the government.  
Specifically, the contractor shall: 
2.9.1 Provide blasting and painting equipment and material to complete surface 

preparation in accordance with applicable NAVSEA STANDARD ITEM. 
2.9.2 Procure and provide consumables necessary for surface preparation and 

PCMS tile installation.  

(b
) (b) 

(2)

(b) 
(2)
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2.9.3 Procure and apply fairing compound to all weld seams and surface 
discontinuities that are to be covered with PCMS.   

2.9.4 Procure and apply caulking to the perimeter of all sections of installed 
PCMS tile.   

2.9.5 Procure and apply sealant as a stripe coat where all PCMS tile seams abut, 
applied in precise thicknesses. 

2.9.6 Provide heaters, dehumidifiers, fans, and other equipment needed to 
maintain environmental requirements and provide in quantities that will 
support several surface prep and tile installation operations concurrently in 
multiple locations.   

2.9.7 Provide staging and encapsulation for all PCMS installation zones and 
provide appropriate materials to protect adjacent equipment and systems 
during surface preparation.    

2.9.8 Provide lighting to all staging and encapsulation areas as needed to 
support work.  

2.10 PCMS tile and tile sealant is government furnished material whose delivery to 
Norfolk Naval Shipyard shall be facilitated by the contractor.  Specific 
transportation requirements are identified in Para 4.18. 

2.11 The contractor shall accept, handle and dispose of PCMS tile in accordance with 
the provided PCMS Installation Training and in the presence and concurrence of 
the on-site PCMS ISEA who will be present throughout the entire installation.    

3.0 APPLICABLE DOCUMENTS 
3.1 , General Specifications for Overhaul of 

Surface Ships 
3.2 NAVSEA STANDARD ITEMS 
3.3  Navy Occupational Safety and Health (NAVOSH) 

Program Manual   
3.4 Alterations to Ships Accomplished by Alteration 

Installation Teams 
3.5  Process and Policy for Managing Shipboard 

Industrial Work Performed by Alteration Installation Teams 
3.6 Ship Change Document 12823 
3.7  Passive Countermeasures System 

(PCMS) Installation and Repair Methods for PCMS Material Type 3R SLT3 
3.8  Key Plans for CVN Class Passive 

Countermeasures Installation Details 
3.9  Rev A CVN Class Baseline Configuration 

Installation Details Special Coating Materials 
3.10  Passive Countermeasure System 

Exhaust Vent Screen Mods 
3.11  Passive Countermeasure System 

Island Sheathing Details 
4.0 REQUIREMENTS 

4.1 Prior to the start of work, the contractor shall review all  and the 
PCMS Repair/Installation Manual (RIM), in order to gain a complete 
understanding of all surface locations affected by PCMS, the staging and 

(b) (2)

(b) (2)

(b) (2)

(b) (2)

(b) (2)

(b) (2)

(b) (2)

(b) (2)

(b) (2)

(b) (2)
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encapsulation requirements to support PCMS installation in those locations, and 
the procedure for surface preparation, preparing, and installing PCMS in those 
locations.  SIDs and the PCMS RIM are included in the RFQ and are Ref. 3.7, 
3.8, 3.9, 3.10, and 3.11. 

4.2 In accomplishing this work, the contractor shall: 
4.2.1 Ensure compliance with all safety regulations, including obeying and 

providing for the local personal protection equipment (PPE) requirements 
(hardhats with chin straps, steel toed safety shoes, safety eye wear, and 
hearing protection) per local requirements. 

4.2.2 Conform to shipboard routine with regard to cleanliness, personnel 
conduct, and the ship’s security and integrity.  

4.2.3 Maintain a daily work schedule that is accessible and coordinate all work 
with Ship’s Force, MARMC, and NAVSEA personnel.   

4.2.4 Attend all on-site daily meetings between MARMC, Ship’s Force, On-Site 
Installation Coordinator (OSIC), and NAVSEA.  

4.2.5 Meet requirements of Ref. 3.2, NAVSEA STANDARD ITEMS at all 
times.     

4.3 The contractor shall supply a team that will meet the following requirements: 
4.3.1 Be a U.S. Citizen. 
4.3.2 Have no criminal record. 
4.3.3 Be proficient in the English language. 
4.3.4 Have a minimum of one (1) year shipboard experience. 
4.3.5 Have a minimum of six (6) months experience working with PCMS tile; 

however, a current PCMS installation certificate is not required. 
4.3.6 Have the ability to successfully complete the NAVSEA PCMS Installation 

Training as stated in Para 2.3. 
4.3.7 Have the ability to climb on scaffolding to perform elevation work and 

mast work. 
4.3.8 Have the ability to read PCMS Ship Installation Drawings (SIDs). 
4.3.9 Be equipped with standard and local shipyard PPE equipment. 

4.4 The contractor shall provide scaffolding for all PCMS zones detailed in the PCMS 
SIDs (Ref. 3.8, 3.9, 3.10, and 3.11) to accomplish total surface preparation and 
installation of PCMS tiles, sheathing, and exhaust vent screens.  The contractor 
shall also provide total encapsulation in the same zones that meets the standards 
required for blasting to SP-10 as detailed in the RIM (Ref. 3.7).  The 
encapsulation shall also maintain critical environmental requirements listed in 
Para. 4.5 and protect the area from moisture and rain.  Staging and encapsulation 
shall remain in the place for the entire duration of surface preparation and tile 
installation until fully cured and until respective zone sign-off by the Government.    

4.5 The contractor is responsible for ensuring that environmental requirements are 
met at all stages of surface preparation, PCMS tile preparation, and PCMS tile 
installation.  Table 1 below outlines the critical environmental requirements that 
must be kept throughout the course of the installation, which includes preparation 
and cure times.   
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TABLE 1. 

Environmental Requirements for PCMS Tile Storage, Preparation and 
Installation 

PROCESS TEMPERATURES NOTES 

Material Storage 40°F - 90°F Ambient 1 

Primer Application 50°F - 90°F Surface 2,3 

Fairing 50°F - 90°F Surface 2,3 

Tile application 50°F - 90°F Surface 2,4 

Caulking 50°F - 90°F Surface 2,4 
Sealing 50°F - 90°F Surface 2,4 

Note 1 - Temps must be maintained IAW  
Note 2 - Bonding surfaces shall be dry and have a temperature of 3°F above the local dew 
point for adhesives and 5°F for paints. 
Note 3 - Temps must be maintained until material has cured or dried in accordance with 
manufacturers recommendations. 
Note 4 – Temps must be maintained until material has cured or dried in accordance with 

. 

4.6 Prior to initiating surface preparation operations, the contractor shall remove 
surface discontinuities in way of PCMS.  The contractor shall coordinate with 
Ships Force to identify old brackets, weld joints and other discontinuities that are 
in way of PCMS tile application area.  Hot work will be required to remove some 
surface discontinuities so the contractor must ensure that all hot work 
requirements are satisfied   

4.7 Prior to initiating surface preparation operations, the contractor shall remove mud, 
oil, grease, scale and/or residual water/cargo from the surfaces where blasting will 
occur.  In some cases, special treatment for removing soluble salts after initial 
washing will be required. 

4.8 In advance of surface preparation, the contractor shall be responsible for 
identifying blast boundaries and PCMS tile installation boundaries.  The 
boundaries shall be identified during walkthroughs attended by at least one 
designated representative from the PCMS tile installation team and the surface 
preparation team.  The designed representatives shall be knowledgeable on their 
respective team’s tasking and shall be capable of reading and interpreting the 
PCMS SIDs. 

4.9 The contractor shall provide trade personnel to accomplish surface preparation 
detailed below and in Ref. 3.7.  All surfaces to receive PCMS tile shall be 
prepared in this manner, extending to a distance of not less than one foot beyond 
the intended tile area wherever practicable. Where physical boundaries such as 
overhead, deck and catwalk grating exist, the AIT shall prepare the surface up to 
the boundary intersection.  Where the manufactures guidance differs from the 
Navy Standard Item, the difference shall be referred to the OSIC or AIT Manager 
for adjudication.  Blasting of substrate shall not occur in areas adjacent to where 
PCMS tile installation activity is occurring.  Blasting in adjacent areas while 

(b) (2)

(b) (2)
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performing PCMS tile installation will jeopardize the integrity of the PCMS tile.  
The following are specific preparation requirements depending on surface 
material.   
4.9.1 Steel: Prepare and preserve the substrate in accordance with

 
.  A stripe coat shall be applied. Substrate should be prepared about 

one foot beyond where PCMS tile will be installed.   
Type 5 or 6 polysiloxane shall be applied prior to PCMS installation on 
the one foot perimeter where surface was prepared.   Type 
5 or 6 polysiloxane shall also be applied on the required cut back areas of 
1 ½” from cutouts, exposed edges, high wear areas and label plates and 2” 
from the deck as detailed in the PCMS RIM Section C.5.2.   Adequate 
time shall be allotted in the sequencing and planning such that the 
substrate is fully cured prior to the PCMS tile installation.  Government 
QA is required to conduct visual inspection at points during SP10 and 

 application.  Note: Single Coat system may be 
used.   

4.9.2 Aluminum: Prepare and preserve the substrate in accordance with 
.  

A stripe coat shall be applied. Government QA is required to conduct 
visual inspection at points during SP10 and  
application. 

4.9.3 Non-Metallic: Prepare the substrate in accordance with NAVSEA 
 

only.  No primer is required prior to installing PCMS tile.  If primer is 
required in areas that were prepared and not covered by PCMS then 
COLUMNS B-G may be applicable only after PCMS has been installed 
and fully cured.   

4.10 The surface preparation team shall provide, at a minimum, two teams of personnel 
and equipment to simultaneously accomplish blasting operations in two zones that 
are not adjacent or collocated, e.g. forward port catwalk and fantail.  Similarly, 
two teams of personnel and equipment shall be provided to accomplish painting 
operations in two independent zones. 

4.11 The surface preparation team shall obtain all blasting and painting equipment and 
consumables and deliver to the jobsite at least fourteen (14) days prior to the start 
of work.        

4.12 The contractor shall be responsible for wrapping, blanking/hard blanking, and 
generally protecting cables, doors, windows, penetrations, and any other non-
removable item that will not receive surface preparation but is in and around the 
areas where surface preparation will occur.  This includes the installation of 
protective materials to prevent damage of new and existing non-skid surfaces on 
the island and various catwalk areas in order to prevent damage to nonskid during 
the blast process.   

4.13 The contractor shall provide trade personnel to accomplish PCMS tile installation 
detailed below and in Ref. 3.7. 

(b) (2)

(b) (2)

(b) (2)

(b) (2)

(b) (2)

(b) (2)

(b) (2)
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4.14 The PCMS tile installation team will be responsible for weld fairing.  Weld seams 
and surface discontinuities that are to be covered with PCMS tile must be treated 
to provide a surface profile of an 8:1 taper in order to provide a suitable surface 
for tile adhesion. This is accomplished by filling and tapering the seam using 
fairing compound to be procured and provided by the contractor.   

4.15 The PCMS tile installation team shall apply PCMS tile sealant as a stripe coat in 
specific thicknesses.  The contractor shall paint a 2” wide stripe coat of sealant 
with a foam roller where all seams abut and on the edges of tile over the caulking.  
Stripe coat shall be no thicker than 4-6 mils DFT.  The sealant shall be Enecon 
Eneseal HF, Navy Haze Gray, and shall be provided by the government.  The 
GFM PCMS tiles will be shipped from the manufacturer with a 6 mils DFT coat 
already applied; therefore the contractor shall only apply sealant to the tile seams 
and edges.  The contractor shall ensure that quality assurance measures are 
implemented to meet those thickness criteria and captured in the onsite QA 
workbook, detailed in Para 4.20.  Additionally, paint thickness shall be subject to 
verification and sign-off by a government representative before completion of a 
tiled area.       

4.16 The contractor shall provide services to process and remediate any HAZMAT, 
controlled blast media, and paint waste produced by the surface preparation or 
PCMS installation process.   

4.17 The contractor shall procure all consumable tools and material to support the 
surface preparation and installation of PCMS tile.  Specific material required for 
purchase is detailed in Para 8.0.  Quantity and type of consumable shall be 
detailed in the contractor’s proposal response to this RFQ. 

4.18 The contractor shall provide two (2) U.S. Citizens and a fully enclosed 
transportation vehicle with a lock to move GFM from a local Norfolk warehouse 
within 50 miles of Norfolk Naval Shipyard (address will be provided when 
appropriate) to the ship.  Where material is NOFORN, drivers shall be US Citizen 
and shall directly move material from warehouse to the CONEX box on the flight 
deck.  No stops are authorized when transporting material.  Material is packaged 
on pallets and cannot be stacked. 

4.19 The contractor shall prepare a detailed Microsoft Project installation milestone 
schedule (POA&M) fifteen (15) days after delivery order award.  The POA&M 
will be based around inputs from NSWCPD, MARMC, and the LMA.  Due to the 
tile installation being dependent on other conflicting topside work, this POA&M 
will be closely coordinated with MARMC, the LMA, and NAVSEA.  The 
contractor shall provide an employee knowledgeable in MS Project to update this 
POA&M on a weekly basis in order to provide a schedule update to the LMA.  
The updated POA&M shall be submitted to NSWCPD weekly.  (CDRL A003)   

4.20 Using Item No. 009-04 of Ref. 3.2, Section 3.12 of Ref. 3.4, and Appendix B of 
Ref. 3.5, the contractor shall develop a QA Workbook to be maintained and 
updated on-site.  This workbook shall be used to keep and in-process record of 
Quality Control Inspections and be provided to NSWCPD for review forty (40) 
days prior to the start of the availability.  A completed copy of the QA Workbook 
shall be provided to NSWCPD within two (2) weeks after completion of the 
installation.  (CRDL A004) 
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4.21 The contractor shall supply a daily Work Status Report that will be used to 
communicate work accomplished, delays or disruptions, design changes, work 
scheduled for the next day, and any other relevant information.  The Work Status 
Report shall be provided to the OSIC and NSWCPD by COB each day.  

4.22 The contractor shall develop a Microsoft Access/Excel Work Completion 
Tracking Sheet used to track what ship zones have been scaffolded/encapsulated, 
set up, blasted, painted, and tiled.  The database shall be laid out according to 
each ship surface section and will track surface completion percentages.  This 
tracking database shall be submitted to NSWCPD at least two (2) weeks prior to 
the start of the availability for review and submitted weekly with an updated 
status once the installation has started.      

4.23 The contractor shall generate a financial status report of delivery order funding to 
be maintained and updated monthly.  All identified disconnects between work 
completion and funds expended percentages shall be addressed.  The first report 
shall be delivered to NSWCPD thirty (30) days after the delivery order award and 
updated and submitted monthly thereafter.   (CDRL A002)      

5.0 DELIVERABLES/SCHEDULE 
5.1 A detailed Installation Milestone Schedule (POA&M) shall be submitted within 

fifteen (15) days after delivery order award.  The POA&M shall be revised on-site 
weekly and a copy submitted to NSWCPD weekly. (Para. 4.19 CDRL A003) 

5.2 A Quality Assurance (QA) Workbook shall be assembled by the contractor as per 
No. 009-04 of Ref. 3.2, Section 3.12 of Ref. 3.4, and Appendix B of Ref. 3.5, and 
maintained on-site.  This QA Workbook shall be delivered to NSWCPD forty 
(40) days prior to the start of the availability for review and within two (2) weeks 
of installation completion.  (Para. 4.20 CDRL A004) 

5.3  A daily Work Status Report shall be provided to the OSIC and NSWCPD daily.  
(Para 4.21) 

5.4 The contractor shall develop and submit a Work Completion Tracking Sheet to 
NSWCPD at least two (2) weeks prior to the start of the availability and updated 
weekly once the installation has begun.  (Para 4.22) 

5.5  The contractor shall submit a financial status report thirty to NSWCPD (30) days 
after the delivery order award and monthly thereafter.  (Para 4.23 CDRL A002) 

6.0 SCHEDULE 
6.1 The installation shall take place during  FY16 Planned 

Incremental Availability (PIA) period starting September 2016.  The installation 
preparation shall commence immediately upon delivery order award.  Installation 
schedule will be determined by inputs from MARMC, the LMA, and NSWCPD.  
The contractor PCMS tile installation team shall work ten (10) hours a day, six (6) 
days a week with an extended schedule authorized upon NSWCPD concurrence.  

6.2 The NAVSEA PCMS Installation Training will be scheduled based on inputs 
from NAVSEA and the contractor after the delivery order award.    

7.0 GOVERNMENT FURNISHED INFORMATION/MATERIAL 
7.1 All PCMS tile and Enecon Eneseal HF will be furnished by the government. GFM 

delivery to Norfolk Naval Shipyard is detailed in Para 4.18.  On-site storage shall 
be provided by the LMA.   

8.0 CONTRACTOR FURNISHED MATERIAL 

(b) (2)
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8.1 The contractor shall supply all required PPE for the duration of the installation.  
8.2 The contractor shall supply all consumable tools, equipment, and material needed 

to execute the surface preparation and installation.  Consumable items that must 
be specifically procured are as follows: 
8.2.1 Pro line Magic Surfacer Fairing Compound 2 Gallon Kits (Pro Line Paint, 

2640 Main St San Diego, CA, 92113) 
8.2.2 Bio-Chem Hi-Solve 134 Degreaser  
8.2.3 BASF Dega Seal 22 Urethane Adhesive Caulking in ALUMINUM GRAY 
8.2.4 Foam Filler Door Kits:  from Seal Science, Inc., 17131 

Daimler Street, Irvine, CA, 92614 
8.3 The contractor shall supply all equipment and material to stage and scaffold all 

PCMS zones.  
9.0 TRAVEL 

9.1 Travel to Norfolk, VA, is authorized upon approval by NSWCPD.       
10.0 CLASSIFIED MATERIAL  

10.1 PCMS tile is unclassified but NORFORN material.  Release to USA citizens only.  
11.0 PERIOD OF PERFORMANCE 

11.1 From Task Order award to 30 September 2017.   
12.0 PLACES OF PERFORMANCE 

12.1 The installation will take place in Norfolk Naval Shipyard, Norfolk, Virginia.  
The NAVSEA PCMS Installation Training will be held at the contractor’s facility.  

13.0 OVERTIME 
13.1 Overtime is authorized upon NSWCPD concurrence. 

14.0 CONTRACTOR PERSONNEL IDENITIFICATION 
14.1 In the performance of this contract, contractor employees shall identify 

themselves as contractor personnel by introducing themselves or being introduced 
as contractor personnel and by displaying distinguishing badges or other visible 
identification for meetings with government personnel.  Contractor personnel 
shall appropriately identify themselves as contractor employees in telephone 
conversations and formal and informal written correspondence.   

15.0 CONTRACTING OFFICER REPRESENTATIVE (COR) 
15.1 The COR for this delivery order is  NSWCPD Code

Philadelphia, PA (  
16.0 SUBJECT MATTER EXPERT  

16.1 The SME for the delivery order is , NSWCPD Code
Philadelphia, PA  and  NSWCPD Cod
Philadelphia, PA  

 
 
 
LOE 

LABOR CATEGORY Delphinus 

 ST/OT 

Engineer 250 

(b) (2)

(b) (6) (b) (6)

(b) (6) (b) (6)
(b) (6)

(b) (6)

(b) (6)(b) (6)
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QA Specialist/Tech 488 

Systems/Program Analyst 96 

Sr. Engineering Tech 40 

Engineering Tech 2,834/396 

Shipfitter/Burner/Welder 480/240 

Maint. Trades Helper 6,860/440 

Painter/Sandblaster 21,439 

Insulator/Lagger 10,000/4,238 

Logistician 700 

Clerk/Typist 296 

Planner/Estimator 184 

Marine Equip Mechanic 1,286/586 

Shipwright 7,010 

Total Hours 51,963/5,900 

 
Total Ceiling: 
Labor -  
Fee -  
Total Labor & Fee -  
Support Costs -  
Grand Total -  

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0002  N/A  N/A  N/A  Government  
0002AA  Destination  Government  Destination  Government  
0002AB  Destination  Government  Destination  Government  
0004  N/A  N/A  N/A  Government  
0004AA  Destination  Government  Destination  Government  
0004AB  Destination  Government  Destination  Government  
0005  N/A  N/A  N/A  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC 
          
0002  N/A  N/A  N/A  N/A  
          
0002AA  POP 07-JUL-2016 TO 

30-SEP-2017  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 

 
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0002AB  POP 07-JUL-2016 TO 

30-SEP-2017  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

          
0004  N/A  N/A  N/A  N/A  
          
0004AA  POP 07-JUL-2016 TO 

30-SEP-2017  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 

 
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0004AB  POP 07-JUL-2016 TO 

30-SEP-2017  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

          
0005  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)
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Section G - Contract Administration Data 
 
FUNDING 
This order has hereby been awarded and incrementally funded in the amount of . As 
a result, the total amount of funding obligated and available for payment under this order is 

. It is estimated that the funding under this order will cover the cost of performance 
through 30 September 2016. In accordance with contract clause 52.232-22, Limitation of Funds, 
the Government is not obligated to reimburse the contractor for any costs incurred in excess of 

 unless additional funds are made available and obligated under this order in a 
subsequent modification. The total unfunded balance remaining is based on the 
total delivery order value. 
 
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1761810 61LT 310 CV312 0 050120 2D 000000  
COST CODE: A00003469545  
AMOUNT:   
CIN 130057486800001: 
CIN 130057486800002: 

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)
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Section J - List of Documents, Exhibits and Other Attachments 
 
CDRLS 
The following CDRLs will be uploaded into EDA as attachments: 

1) A003 – POA&M 
2) A004 – Quality Assurance Workbook 
3) A002 – Financial Status Report 

 
 
 




